RAISED PAVEMENT MARKER, WHITE/RED ON

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID T201208301.01 COUNTIES NEW CASTLE
LETTING DATE 10/18/11 DISTRICT
STATE/FEDERAL AID NO: ESTP-2011(15) CONTRACT TIME CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-2011(15)
EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013,
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/07/11 to vendor ZONE STRIPING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,919,999.80 141.0417% 100.0000%
1 ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, $ 3,488,330.77 100.0000% 70.9010%
2 ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127 $ 4,794,587.65 137.4465% 97.4510%
3 TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727 $ 7,481,192.23 214.4634% 152.0568%
4 INTERSTATE ROAD MANAGEMENT, , , , $ 7,569,107.83 216.9837% 153.8437%
5 DENVILLE LINE PAINTING INC, 2 GREEN POND ROAD, ROCKAWAY, NJ, 07866 $ 10,143,203.64 290.7753% 206.1627%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | ZONE STRIPING INC | ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 748643 100.000 EACH | 28.00000 2800.00] 30.00000 3000.00] 35.00000 3500.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0020 748644 100.000 EACH | 28.00000 2800.00] 30.00000 3000.00] 35.00000 3500.00
RAISED PAVEMENT MARKER, YELLOW/RED | | |
0030 748645 100.000 EACH | 28.00000 2800.00] 30.00000 3000.00] 35.00000 3500.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0040 748646 100.000 EACH | 38.00000 3800.00] 40.00000 4000.00] 35.00000 3500.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0050 748647 100.000 EACH | 38.00000 3800.00] 40.00000 4000.00] 35.00000 3500.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED | |
0060 748648 100.000 EACH | 43.00000 4300.00] 50.00000 5000.00] 40.00000 4000.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0070 748649 100.000 EACH | 38.00000 3800.00] 45.00000 4500.00] 40.00000 4000.00
| | |
| | |

CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/07/11
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE | ZONE STRIPING INC |ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0080 748650 100.000 EACH | 43.00000 4300.00] 50.00000 5000.00] 50.00000 5000.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED ON | | |
CONCRETE | | |
0090 748651 200.000 EACH | 43.00000 8600.00 | 45.00000 9000.00| 50.00000 10000.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
ON CONCRETE | | |
0100 748652 200.000 EACH | 15.00000 3000.00] 10.00000 2000.00] 12.00000 2400.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | |
0110 748653 200.000 EACH | 15.00000 3000.00] 10.00000 2000.00]| 12.00000 2400.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED | |
0120 748654 200.000 EACH | 15.00000 3000.00] 10.00000 2000.00]| 12.00000 2400.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/YELLOW | | |
0130 748656 200.000 EACH | 18.00000 3600.00] 15.00000 3000.00]| 15.00000 3000.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED, TURNPIKE | | |
0140 748657 200.000 EACH | 18.00000 3600.00] 15.00000 3000.00]| 15.00000 3000.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED, TURNPIKE | | |
0150 748708 100.000 EACH | 43.00000 4300.00| 45.00000 4500.00 | 50.00000 5000.00
RAISED PAVEMENT MARKER, YELLOW/RED ON | | |
CONCRETE | | |
0160 748709 1459968.000 LF | 0.32000 467189.76| 0.26000 379591.68]| 0.35000 510988.80
WHITE EPOXY CENTERLINE, 5" | | |
0170 748710 1483937.000 LF | 0.32000 474859.84] 0.26000 385823.62]| 0.35000 519377.95
YELLOW EPOXY CENTERLINE, 5" | | |
0180 748711 1571926.000 LF | 0.32000 503016.32]| 0.26000 408700.76] 0.35000 550174.10
WHITE EPOXY EDGE LINE, 5" | | |
0190 748712 1519630.000 LF | 0.32000 486281.60] 0.26000 395103.80]| 0.35000 531870.50
YELLOW EPOXY EDGE LINE, 5" | | |
0200 748713 18971.000 LF | 0.77000 14607.67] 0.45000 8536.95]| 0.75000 14228.25
WHITE EPOXY GORE LINE, 10" | | |
0210 748714 157681.000 LF | 0.80000 126144.80] 0.57000 89878.17] 0.75000 118260.75
WHITE EPOXY GORE LINE (TURNPIKE), 10" | | |
0220 748715 190867.000 LF | 0.55000 104976.85] 0.28500 54397.10] 0.40000 76346.80
| | |

WHITE EPOXY CENTERLINE (TURNPIKE), 5"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/07/11
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER 003 CONTRACT ID T201208301.01 COUNTIES NEW CASTLE
LETTING DATE 10/18/11 DISTRICT
SET-ASIDE
I( 0 ) I( 1 e 2
|ENGINEER'S ESTIMATE | ZONE STRIPING INC |ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0230 748716 970038.000 LF | 0.55000 533520.90| 0.28500 276460.83| 0.40000 388015.20
WHITE EPOXY EDGE LINE (TURNPIKE), 5" | | |
0240 748717 965407.000 LF | 0.55000 530973.85] 0.28500 275141.00] 0.40000 386162.80
YELLOW EPOXY EDGE LINE (TURNPIKE), 5" | | |
0250 748718 196122.000 LF | 0.37000 72565.14| 0.20000 39224.40| 0.50000 98061.00
BLACK EPOXY CONTRAST, 3" | | |
0260 748719 589840.000 LF | 0.57000 336208.80| 0.24000 141561.60] 0.50000 294920.00
BLACK EPOXY CONTRAST (TURNPIKE), 3" | | |
0270 748720 111097.000 LF | 0.69000 76656.93 | 0.25000 27774.25| 0.85000 94432.45
BLACK EPOXY CONTRAST, 5" | | |
0280 748721 110595.000 LF | 0.85000 94005.75| 0.28000 30966.60] 0.85000 94005.75
BLACK EPOXY CONTRAST (TURNPIKE), 5" | | |
0290 748722 7850.000 LF | 1.15000 9027.50] 0.45000 3532.50] 1.00000 7850.00
BLACK EPOXY CONTRAST (TURNPIKE), 9" | | |
0300 748723 29492.000 LF | 1.10000 32441.20] 0.40000 11796.80]| 1.00000 29492.00
BLACK EPOXY CONTRAST, 9" | | |
0310 748724 8005.000 LF | 1.20000 9606.00] 0.70000 5603.50]| 2.00000 16010.00
BLACK EPOXY CONTRAST, 14" | | I
0320 748725 74149.000 LF | 1.40000 103808.60]| 0.75000 55611.75| 2.00000 148298.00
BLACK EPOXY CONTRAST (TURNPIKE), 14" | | |
0330 748726 793889.000 LF | 0.40000 317555.60] 0.35000 277861.15| 0.30000 238166.70
REMOVAL OF LINE, 1" - 6" | | |
0340 748727 74954.000 LF | 0.60000 44972.40| 0.50000 37477.00]| 0.70000 52467.80
REMOVAL OF LINE GREATER THAN 6" — 12" | | |
0350 748728 4129.000 LF | 0.75000 3096.75] 0.88000 3633.52] 1.00000 4129.00
REMOVAL OF LINE GREATER THAN 12" - 18" | | |
0360 748729 450871.000 LF | 0.44000 198383.24| 0.45000 202891.95| 0.40000 180348.40
REMOVAL OF LINE TURNPIKE, 1" - 6" | | |
0370 748730 453622.000 LF | 0.65000 294854.30| 0.62000 281245.64| 0.70000 317535.40
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
6n _ 1pn | | |
0380 748731 14746.000 LF | 1.00000 14746.00| 1.00000 14746.00] 1.00000 14746.00
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
1om _ 1gw | I ‘
0390 763563 LUMP | 8000.00000 8000.00] 16470.20000 16470.20| 20000.00000 20000.00
PERFORMANCE AND PAYMENT BOND | | |
0400 763632 500.000 EACH | 10.00000 5000.00] 14.60000 7300.00] 60.00000 30000.00
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 4,919,999.80] $ 3,488,330.77| $ 4,794,587.65



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE 11/07/11
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER 003 CONTRACT ID T201208301.01 COUNTIES NEW CASTLE
LETTING DATE 10/18/11 DISTRICT M8
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZONE STRIPING INC | ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
—————————————————————————————————————————— B s s e et
CONTRACT TOTALS | S 4,919,999.80| S 3,488,330.77] S 4,794,587.65
DBE GOALS

| 0 0 0




REPLACEMENT OF RAISED PAVEMENT MARKER

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/07/11
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER 003 CONTRACT ID T201208301.01 COUNTIES NEW CASTLE
LETTING DATE 10/18/11 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| TRAFFIC LINES INC | INTERSTATE ROAD MANAGEMENT |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
SECTION 0001 Category 0001
| | |
0010 748643 100.000 EACH | 70.00000 7000.00] 60.00000 6000.00] 65.00000 6500.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0020 748644 100.000 EACH | 70.00000 7000.00] 60.00000 6000.00] 65.00000 6500.00
RAISED PAVEMENT MARKER, YELLOW/RED | | |
0030 748645 100.000 EACH | 70.00000 7000.00] 60.00000 6000.00] 65.00000 6500.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0040 748646 100.000 EACH | 80.00000 8000.00] 60.00000 6000.00] 75.00000 7500.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0050 748647 100.000 EACH | 80.00000 8000.00] 60.00000 6000.00| 75.00000 7500.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED | | |
0060 748648 100.000 EACH | 90.00000 9000.00] 65.00000 6500.00| 80.00000 8000.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0070 748649 100.000 EACH | 80.00000 8000.00] 60.00000 6000.00| 80.00000 8000.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
CONCRETE | | |
0080 748650 100.000 EACH | 90.00000 9000.00] 65.00000 6500.00| 80.00000 8000.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED ON | | |
CONCRETE | | |
0090 748651 200.000 EACH | 80.00000 16000.00] 60.00000 12000.00] 80.00000 16000.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
ON CONCRETE | | |
0100 748652 200.000 EACH | 25.00000 5000.00] 40.00000 8000.00] 30.00000 6000.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | |
0110 748653 200.000 EACH | 25.00000 5000.00] 40.00000 8000.00] 30.00000 6000.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED | | |
0120 748654 200.000 EACH | 25.00000 5000.00]| 40.00000 8000.00] 30.00000 6000.00
| | |
| | |

LENSES, YELLOW/YELLOW



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/07/11
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE 10/18/11 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| TRAFFIC LINES INC | INTERSTATE ROAD MANAGEMENT |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0130 748656 200.000 EACH | 35.00000 7000.00 | 45.00000 9000.00| 50.00000 10000.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED, TURNPIKE | | |
0140 748657 200.000 EACH | 35.00000 7000.00 | 45.00000 9000.00| 50.00000 10000.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED, TURNPIKE | | |
0150 748708 100.000 EACH | 80.00000 8000.00| 60.00000 6000.00] 80.00000 8000.00
RAISED PAVEMENT MARKER, YELLOW/RED ON | | |
CONCRETE | I |
0160 748709 1459968.000 LF | 0.53000 773783.04] 0.53000 773783.04] 0.57000 832181.76
WHITE EPOXY CENTERLINE, 5" | | |
0170 748710 1483937.000 LF | 0.53000 786486.61| 0.53000 786486.61| 0.57000 845844.09
YELLOW EPOXY CENTERLINE, 5" | | |
0180 748711 1571926.000 LF | 0.53000 833120.78] 0.53000 833120.78] 0.57000 895997.82
WHITE EPOXY EDGE LINE, 5" | | |
0190 748712 1519630.000 LF | 0.53000 805403.90] 0.53000 805403.90] 0.57000 866189.10
YELLOW EPOXY EDGE LINE, 5" | | |
0200 748713 18971.000 LF | 1.06000 20109.26] 1.20000 22765.20] 2.00000 37942.00
WHITE EPOXY GORE LINE, 10" | | |
0210 748714 157681.000 LF | 1.26000 198678.06]| 1.25000 197101.25] 2.10000 331130.10
WHITE EPOXY GORE LINE (TURNPIKE), 10" | | |
0220 748715 190867.000 LF | 0.63000 120246.21] 0.55000 104976.85] 0.82000 156510.94
WHITE EPOXY CENTERLINE (TURNPIKE), 5" | | |
0230 748716 970038.000 LF | 0.63000 611123.94| 0.55000 533520.90]| 0.82000 795431.16
WHITE EPOXY EDGE LINE (TURNPIKE), 5" | | |
0240 748717 965407.000 LF | 0.63000 608206.41| 0.55000 530973.85]| 0.82000 791633.74
YELLOW EPOXY EDGE LINE (TURNPIKE), 5" | | |
0250 748718 196122.000 LF | 0.48000 94138.56 | 0.45000 88254.90 | 1.40000 274570.80
BLACK EPOXY CONTRAST, 3" | | |
0260 748719 589840.000 LF | 0.60000 353904.00]| 0.50000 294920.00]| 1.40000 825776.00
BLACK EPOXY CONTRAST (TURNPIKE), 3" | | |
0270 748720 111097.000 LF | 0.53000 58881.41] 0.75000 83322.75] 2.10000 233303.70
BLACK EPOXY CONTRAST, 5" | | |
0280 748721 110595.000 LF | 0.63000 69674.85]| 0.80000 88476.00 | 2.10000 232249.50
BLACK EPOXY CONTRAST (TURNPIKE), 5" | | |
0290 748722 7850.000 LF | 2.00000 15700.00 | 1.10000 8635.00 | 4.90000 38465.00
BLACK EPOXY CONTRAST (TURNPIKE), 9" | | |
0300 748723 29492.000 LF | 1.00000 29492.00] 1.15000 33915.80]| 3.10000 91425.20
BLACK EPOXY CONTRAST, 9" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/07/11
PAGE : 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| TRAFFIC LINES INC | INTERSTATE ROAD MANAGEMENT |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 748724 8005.000 LF | 3.00000 24015.00]| 1.80000 14409.00| 4.60000 36823.00
BLACK EPOXY CONTRAST, 14" | | |
0320 748725 74149.000 LF | 3.50000 259521.50] 1.85000 137175.65]| 4.90000 363330.10
BLACK EPOXY CONTRAST (TURNPIKE), 14" | | |
0330 748726 793889.000 LF | 0.70000 555722.30] 0.80000 635111.20] 0.60000 476333.40
REMOVAL OF LINE, 1" - 6" | | |
0340 748727 74954.000 LF | 1.00000 74954.00] 1.60000 119926.40]| 1.40000 104935.60
REMOVAL OF LINE GREATER THAN 6" - 12" | | |
0350 748728 4129.000 LF | 3.00000 12387.00] 2.10000 8670.90]| 2.85000 11767.65
REMOVAL OF LINE GREATER THAN 12" - 18" | | |
0360 748729 450871.000 LF | 0.80000 360696.80| 0.85000 383240.35] 1.38000 622201.98
REMOVAL OF LINE TURNPIKE, 1" - 6" | | |
0370 748730 453622.000 LF | 1.30000 589708.60| 1.65000 748476 .30 2.15000 975287.30
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
6n _ 1om | | |
0380 748731 14746.000 LF | 3.00000 44238.00| 2.20000 32441.20]| 3.45000 50873.70
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
12" - 18" | | |
0390 763563 LUMP | 40000.00000 40000.00| 175000.00000 175000.00| 50000.00000 50000.00
PERFORMANCE AND PAYMENT BOND | | |
0400 763632 500.000 EACH | 50.00000 25000.00] 40.00000 20000.00] 165.00000 82500.00
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | s 7,481,192.23] S 7,569,107.83] s 10,143,203.64
—————————————————————————————————————————— o
CONTRACT TOTALS | S 7,481,192.23] $ 7,569,107.83] $ 10,143,203.64
DBE GOALS | 0 S| 0 S| 0 B




